Contract ID - CO_12L23 This Statement of Work dated August 17, 2021 ("SOW" of "Statement of Work") is being executed pursuant to the Service Agreement dated July 29, 2014 between web solutions LLC and saga innovations services including the Amendment No 1 to Service Agreement dated July 31, 2018, the Term Extension and Amendment dated December 27, 2018, the Term Extension and Amendment dated March 15, 2019, the Term Extension and Amendment dated June 15, 2019, the Term Extension and Amendment dated September 19, 2019, the Term Extension and Amendment dated March 15, 2020, and the Term Extension and Amendment dated December 31, 2020 currently in effect. The terms of the Agreement are incorporated herein by reference. Project name: Impairment Analysis and Accounting Support Phase I Role Bill Rate Estimated Hours Total Estimated Fees Partner 500 4 \$2,000 Senior Manager 400 12 \$4,800 Manager 300 80 \$24,000 Senior 300 359 \$107,700 Total Gross Fees 455 \$138,500 Less: Discount \$(34,411) Total Net Fees \$104,089 Phase II Role Bill Rate Estimated Hours Total Estimated Fees Partner 500 2 \$1,000 Senior Manager 500 6 \$3,000 Manager 300 10 \$3,000 Senior 300 80 \$24,000 Total Gross Fees 98 \$31,000 Less: Discount \$(7,578) Total Net Fees \$23422 Page 9 of 10 Confidential to web solutions LLC and saga innovations services Modified August 2018 Phase III Role Bill Rate Estimated Hours Total Estimated Fees Partner 500 4 \$2,000 Senior Manager 400 5 \$2,000 Manager 300 81 \$24,300 Senior 300 110 \$33,000 Total Gross Fees 200 \$61,300 Less: Discount \$(8316) Total Net Fees \$52,984 All Phases Total Gross Fees: \$ 230800 Less Discount: \$ 50 305 Total Gross Fees: \$180495 payment terms: web solutions LLC will pay Supplier all undisputed amounts within sixty (60) days from the time in which web solutions LLC receives a correct invoice or acceptable performance, whichever is later, plus ten (10) days. web solutions LLC will send payment to Supplier's address in Section 13 (Miscellaneous), subsection e (Notices) of this Agreement (unless the parties agree in writing to send payment to a different address of Supplier). Termination for Convenience web solutions LLC may terminate this Statement of Work with thirty (30) days' notice to Supplier. Upon the specified date of termination, Supplier will immediately cease all Services provided under this Statement of Work, in a reasonable and orderly fashion in accordance with web solutions LLC's instructions. web solutions LLC shall be responsible for Fees for Services performed through the date of such termination. 9. Termination and Conditions; Precedence This SOW is subject to all terms and conditions of the Agreement. Any conflict or inconsistency between the terms in the Agreement (or any attachments or exhibits thereto) and this SOW shall be resolved in favor of the Agreement, unless the applicable provision herein is expressly identified as an amendment to the Agreement. Assumptions The following assumptions have been made in developing this Statement of Work. If any of these assumptions are not fulfilled by the responsible parties, the schedule and/or costs may be impacted. - web solutions LLC will provide access to required systems. All access (e.g. System access, desktops / laptop, ID creation, Team site access) required will be available to Supplier within the first week of the project Requirement 1 - The newly created BODS job will be executed guarterly as other Profit II related jobs and will be scheduled via Control-M after all other existing Profit II related jobs are complete 🕟 Requirement 1 - Before start of development, BODS team will be provided the XML and related XSD Requirement 2 - The initial job in the flow will not be scheduled, but will be triggered in Control-M every quarter on business confirmation - Hyper care is out of scope, the actual validation of these changes will be carried out in production in July 2020 during next quarterly refresh Out of Scope – 1. Forecast data for Copacker's will not be available for reporting 2. No external data will be loaded into

HANA through BODS for this requirement 3. Keystone data will not be available for the new Copacker tile 4. Any other functionality to enter input data from the Webpage and storing it in the backend 5.

Integration of any other reporting tool viz. design studio/Lumira/tableau/